

ARDE 2026 Digital Infrastructure

Technical Lead: Stanley Yeo

Handover Deadline: May 21, 2026

To ensure a professional-grade launch by the June 30th deadline, all SOH and SOI student teams must adhere to these specifications. These constraints ensure the final work is compatible with our high-performance infrastructure.

1. Technical Architecture (The Engine)

Infrastructure: Managed High-Performance Cloud (Hardened Security).

Framework: WordPress Bedrock (Professional Engineering Workflow).

Editor: Native Gutenberg (Block-based). Third-party builders (Elementor/Divi/Wix) are strictly prohibited to maintain security SLAs and speed.

2. Technical Coding Standards (SOI Teams)

To prevent "Technical Debt" and performance bloat, all code must follow these standards:

No CSS Frameworks: Use of Bootstrap, Tailwind, or Bulma is prohibited. All styling must be written in Vanilla CSS or SCSS.

Naming Convention: All CSS must follow BEM (Block Element Modifier) methodology for modularity.

JavaScript: Minimise external libraries. Any interactivity should be written in Vanilla JS. No jQuery or heavy animation libraries (GSAP/Lottie) unless pre-approved.

Asset Optimisation: All images must be provided in WebP format and pre-scaled to their display size. No unoptimized 4K/Original resolution uploads.

ARDE 2026 Digital Infrastructure

Technical Lead: Stanley Yeo

Handover Deadline: May 21, 2026

3. Design & Branding Specs (SOI Teams)

Mobile-First: Navigation must prioritise "Thumb-Zone" architecture.

Typography: Proxima Nova Thin (Headings), Proxima Nova Black (Subheadings),
Proxima Nova Regular (Body), Proxima Nova Regular (Caption)

Color Palette: #27247B (Primary), #FFCB05 (Secondary), #96CDF6 (Accent),
#465560, #273036, #26247B (Neutrals)

Asset Use: Existing brand assets and logos are proprietary. **Students may not alter ARDE's core brand identity.** Any new creative assets must be original or licensed for commercial use.

Deliverables: Prototypes must be provided as high-fidelity Figma files (with Dev-Mode enabled) or Production-Ready HTML5/CSS3.

Deadline: **Final technical handover due May 21, 2026.**

ARDE 2026 Digital Infrastructure

Technical Lead: Stanley Yeo

4. Content & Navigation Architecture (SOH Teams)

Strategic Direction: Refer to the "2026 Website Strategic Overview" (PDF) for the approved project scope. The site architecture is defined by the **Option 1: Foundation** path.

Source of Truth: SOH students are responsible for the User Journey and Content Mapping. Teams must replicate the following table structure in a shared Google Sheet/Excel for the final handover:

ID	Old Website URL (Legacy)	New Page Title (Proposed)	Content Status	New Content / Copy (Link)	Meta Description (Max 155 chars)	301 Redirect Req?
01	/who-we-are/	About ARDE	Edit Existing	[Link to Doc]	Learn about ARDE's history...	YES (/about)
02	/arde-members/	Member Directory	Rebuild	[Link to Sheet]	Search our directory...	YES (/directory)
03	(New Page)	Resource Hub	New	[Link to Doc]	Access industry bylaws...	No

SEO Continuity: Students must map every legacy URL to the new structure to ensure SEO continuity. Each page requires a unique Meta Title, Meta Description (max 155 chars), and focus keyword focus.

Approval Process: All proposed navigation changes or new interactive features must be submitted to the Technical Lead for "Feasibility Approval" before design begins. This ensures the 2026 engine can support the proposed UI.

ARDE 2026 Digital Infrastructure

Technical Lead: Stanley Yeo

5. Project Governance

Integration: Stanley Yeo handles SQL Data Integrity, Server Hardening, and the **Final Integration** of student deliverables into the production environment.

Management: ARDE/Sherwin is responsible for student academic milestones and day-to-day management.

Communication: Technical queries must be consolidated by Sherwin before being sent to the Technical Lead to ensure project efficiency.

Deadline: Final assets must be received by **May 21**. Failure to meet this will result in a "Standard Foundation" rollout to avoid the June 30th server decommissioning.